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SCHEDULE

1. In accordance with the provisions of the basic contract F33657-97-D-2008, Special Contract Requirement H-0 13
entitled Orders and this delivery order 0023, the contractor shall provide acquisition logistics support in accordance with
the attached Statement of Work entitled Acquisition Logistics Support to the C-17 System Program Office, dated 06
February 1999 at a ceiling amount of $1,945,507.47.

2. SECTION B: The Supplies/Services schedules are set forth on pages 3-5 hereto.

3. SECTION G: The accounting and appropriation data is set forth on pages 6 hereto.

4. Section H: In accordance with AF Far Sup 5352.245-9000, Base Support (Jul 1992) base support will be provided by
ASC/YCLP for the following items:

Office space. office furniture, access to computers and office electronic equipment, i.¢. fax, printer, reproduction
equipment etc.

5. Section I: Contract Line Item Numbers (CLIN) 0004 is completely funded and is subject to the provisions of FAR
Clause 52.232-22 entitled "Limitation of Cost."

6. Section J: List of Attachments are set forth on page 7 hereto (note: The Contract Security Classification Specification
(DD Form 254) dated 27 January 1999 applies to this delivery order.

SECTION A F33657-97-D-2008 0023
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SECTION B

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total Item Amount

0001
$1,727,233.22
ACQUISITION LOGISTICS SUPPORT-C-17

security: U

acrn: AR

DD1423 is Exhibit: A

contract type: Y - TIME AND MATERIALS
completion date: 05 FEB 2000

descriptive data:
a. The contractor shall provide acquisition logistics support in accordance with the
attached Statement of Work. This effort is for an estimated 55,536 hours and is
fully funded at a ceiling amount of $1,727,233.22.

b. Listed below by prime/team members are the USAF negotiated labor categories and
corresponding estimated number of total labor hours for each category in support of
the C-17 program:

PERIOD OF PERFORMANCE: 2/6/99-12/5/99

Labor Category Estimated
Hours

HJ Ford 0Off-Site Labor

Program Manager 730
Admin Mgmt Asst 560

HJ Ford On-Site Labor

Program Manager (2) 3,328
Senior Logisticians (18) 29,952
Journeyman Logisticians (5( 8,320
Associate Logistician 1,664
Admin Mgmt Asst 1,664
TOTAL CONTRACT YEAR 3 LABOR 46,218

PERIOD OF PERFORMANCE: 12/6/99-2/5/00

Labor Category Estimated
Hours

HJ Ford Off-Site Labor

Program Manager 134
Admin Mgmt Asst 112

HJ‘Ford On-Site Labor

Program Manager (2) 672

Senior Logisticians (18) 6,048
Journeyman Logisticians (5) 1,680
Associate Logistician 336
Admin Mgmt Asst 336
TOTAL CONTRACT YEAR 3 LABOR 9,318

SECTION B F33657-97-D-2008 0023
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SECTION B

0002

NSP
DATA-EXHIBIT A

acrn: AA

security: 9)
contract type: Y - TIME AND MATERIATLS
completion date: ASREQ

descriptive data:
The contractor shall provide data in accordance with Contract Data Requirements List

(CDRL), DD Form 1423, dated 01 Feb 1999, attached as Exhibit A. The price of this
CLIN is included in the price of CLIN 0001 above.

0003

$1,753.55
MATERIALS/SUBCONTRACTING

acrn: AA

security: U
contract type: Y - TIME AND MATERIALS
completion date: ASREQ

descriptive data:
The contractor shall provide materials and subcontracting required in support of the
performance of Item 0001 above, pursuant to Special Contract Requirement H-011 of the
basic contract entitled "Payment Provisions for Materials/Computer
Services/Travel/Subcontracting”. This CLIN is fully funded.

SECTION B F33657-97-D-2008 0023
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SECTION B

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total Item Amount
0004
$216,520.70

TRAVEL AND COMPUTER SERVICES

security: U

acrn: AA

contract type: S - COST REIMBURSEMENT

completion date: 05 Feb 2000

descriptive data:
The contractor shall provide Travel/Computer Services required in the performance of
CLINs 0001,0002, and 0003 above pursuant to Special Contract Requirement H-01ll of the
basic contract entitled Payment Provisions for Materials/Computer
Services/Travel/Subcontracting.

SECTION B F33657-97-D-2008 0023
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SECTION G

Obligation
ACRN Appropriation/Lmt Subhead/Supplemental Accounting Data Amount
AR $1,945,507.47
57 93010 119 3620 10Cl7A 106103 592CE 000000 503000 FO03000
funding breakdown: On Clin 0001: $1,727,233.22
On Clin 0002: $.00
On Clin 0003: $1,753.55
On Clin 0004: $216,520.70
pr/mipr: GYCF0997205071 $1,945,507.47

descriptive data:
THE FUND CITE AS IT APPEARS ON THE PR:

5793010 119 3620 10C17A106103 592CE 000000 503000 F03000
FSR:002128 PSR:419144 DSR:187360

SECTION G F33657-97-D-2008 0023
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LIST OF ATTACHMENTS

DOCUMENT PGS DATE TITLE

EXHIBIT A 4 01 FEB 1999 Contract Data Requirements List (CDRL) dated 01
Feb 1999

ATTACHMENT 1 11 06 FEB 1999 Statement of Objectives for Acquisition Logistics
Support Contract-C-17

ATTACHMENT 2 5 27 JAN 1999 DD Form 254 Dated 27 Jan 1999

SECTION J F33657-97-D-2008 0023
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STATEMENT OF WORK
FOR

CONTRACTOR SUPPORT
Dated 06 February 1999

CONTRACT F33657-97-D-2008
TASK ORDER 0023

PREPARED BY
LOGISTICS DIVISION
C-17 SYSTEMS PROGRAM OFFICE

WRIGHT-PATTERSON AFB, OHIO
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STATEMENT OF WORK
1.0 PURPOSE
The purpose of this order is to ensure the capability of the C-17 Logistics Division
(ASC/YCL) to provide ILS planning and execution efforts to the C-17 System Program
Office (SPO) under the tenets of Integrated Product Team (IPT) Management and
Integrated Weapon System Management (IWSM).

2.0 SCOPE

The contractor shall provide logistics support to C-17 IPTs as defined under
paragraphs 4.1 through 4.10. NO ENGINEERING SUPPORT WILL BE PROVIDED
UNDER THIS TASK ORDER BY THE SUPPORT CONTRACTOR.

3.0 RESPONSIBILITIES

The C-17 Logistics Division Chief is responsible for technical liaison, review,
approval, and final acceptance of efforts accomplished under this task order.

4.0 WORK TO BE ACCOMPLISHED

The contractor shall gather and process program data, perform analyses and
studies, and provide recommendations to the C-17 Logistics Division Chief, the C-17
Support Systems IPT (SSIPT) Chief, and other designated IPTs to satisfy the specific
objectives of this statement of work. The results of performing these analytical tasks will
be the identification of recommended courses of action, updated program data, schedules,
and plans. The contractor shall perform the following tasks in accordance with this task
order, the SOW, and contract. Period of performance will begin on effective date of
contract order.

4.1 Support Equipment Analysis

The contractor shall gather and assimilate contract and related Air Force data associated
with all areas of the C-17 support equipment management process. These areas include
support equipment planning; administration of the support equipment recommendation
data (SERD) process; tracking of government furnished equipment (GFE), government
furnished property (GFP) and contractor furnished equipment (CFE), contract change
proposals (CCPs), and support of the SPO-directed procurement program for support
equipment (SE) from sources other than the prime contractor. Contractor shall analyze
data and provide recommendations to develop SE program status documentation. Data to
be analyzed shall also include, but not be limited to, Table of Allowance (TA) and
modified hand tool listings and reports. Analytical and coordination tasks shall include
the following subparagraphs (DI-MISC-80508, SEQ 0004)
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4.1.1 The contractor shall apply particular emphasis to integrating support equipment
requirements planning with C-17 system plans. All C-17 acquisition logistics plans shall
be evaluated and analyzed for SE application with update recommendations and
comments provided.

4.1.2 Maintain the C-17 SERD management system to include SERD documentation
(history) folders. Government furnished computer resources located in ASC/YCL and
SSIPT shall be used in conjunction with the C-17 Management Information System
(MIS) for SERD tracking. This shall include GFE and CFE SERDs. Accomplish tasks
necessary for tracking, maintaining status, and administering the SE schedules from CCP
submission to equipment delivery. Maintain a programming source document outlining
the database. Maintain a file of pertinent data manipulation programs.

4.1.3 Analyze and reconcile the computerized and documented records used in the SERD
process to ensure both data records agree. Make necessary audits of the C-17 SERD
tracking/SERD processing process, both documentation and computer based.

4.1.4 Analyze the integration schedules of selected CFE SE to assess and report impacts.
Identify critical SERDs and provide planning, control information, and recommendations.
Provide administrative support during pre-SERD review meetings at appropriate SPO,
prime contractor, and ALC locations as required.

4.1.5 Provide a monthly SERD status report which identifies SERD approvals and
disapprovals. For SERDs in the review cycle, provide a weekly status report that lists and
tracks the status of the scheduled reviews, coordination and approval/disapproval
milestones.

4.1.6 Maintain the C-17 Logistics Management System (LMS) for all SE required at each
base activation, enroute, AETC, and depot location. SE shall include GFE and CFE. The
system will integrate C-17 SERDs, SE technical orders (TOs) and prime mission
equipment (PME) TOs. Ensure that this management system depicts the necessary
information/data required to identify requirements and to schedule and track SE
integration. Conduct periodic analyses of this data and make recommendations for the
Air Force corrective action as C-17 program deficiencies are encountered. Maintain a
programming source document outlining the database. Maintain a file of pertinent data
manipulation programs.

4.1.7 Maintain the existing tracking system for all GFE used in support of the SE
compatibility testing. Modify and make necessary inputs to the system, identify critical
equipment items, and provide planning, reports and recommendations. Maintain a
programming source document outlining the database. Maintain a file of pertinent data
manipulation programs.

4.1.8 Provide analytical and administrative support in the secondary source procurement
(breakout) of candidate support equipment between the C-17 SPO and selected small
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business vendors and other sources. This will include recommending vendor selection
criteria; providing recommendations for statements of work, Contract Data Requirements
List (CDRL) development, and request for proposals (RFP); analysis of procurement
data; value analysis; tracking procurement status; and tracking and control of SE
engineering drawings.

4.1.9 Provide analytical support in the direct procurement of all support equipment
between the C-17 SPO, McDonnell Douglas Transport Aircraft (MTA) and vendors.
This will include providing recommendations for SOWs, technical specifications, RFPs,
and sole source justifications; analyzing procurement data and source selection criteria;
and technical analysis of items procured through competition. Attend and participate in
logistics change proposal meetings as required.

4.1.10 Assist the automatic test equipment (ATE) program manager in determining total
I-level and D-level ATE requirements. Perform studies and analyses of the ATE
requirements including depot contractor logistics support (CLS) and organic concepts.
Analyze proposals submitted by contractors; provide analysis report including
recommendations.

4.1.11 Perform selected logistics supportability investigations and analyses to determine
impacts of proposed C-17 SPO support equipment management initiatives.

4.2 Program Networks (DI-MISC-80508, SEQ 0004)

42.1 The contractor shall continue development and updating of selected program
networks. These networks shall focus on Support Systems Integrated Product Team
management requirements and subordinate schedules, and integrate those actions with the
C-17 SPO and MDA Integrated Management Plan (IMP) and Integrated Management
Schedules (IMS). To accomplish this task, a government directed system shall be
utilized. Development of these networks shall be accomplished utilizing government
furnished computers, plotter, and printers. Appropriate research shall be accomplished to
ensure positive requirements are identified and established. The overall program
networks plus a set/series of networks shall be maintained for each of the ILS areas.

4.2.2 Updating, maintenance, and integration of the C-17 IMS developed networks shall
be the responsibility of the contractor. This shall be accomplished by reviewing
appropriate documentation and by maintaining close liaison with the appropriate
managers, contractor personnel, and representatives from other program offices. Any
adjustments to projected IMS dates shall be coordinated with the SSIPT and sub-IPT
team leads in addition to the appropriate SPO managers. Appropriate, coordinated
changes shall take place on all networks including those previously developed.

4.2.3 The contractor shall update and maintain the C-17 Chief of Logistics Summary
Milestone Schedule Handbook. This handbook is a compilation of SSIPT network
summary milestone schedule charts (SMSCs) which depict key ILS tasks and milestones
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in IMP/IMS format. Additionally the contractor shall include a brief analysis of each
SSIPT network in the handbook summarizing schedule changes, problem areas, and
recommended actions.

4.2.4 The contractor shall ensure current SSIPT IMP/IMS data is available to all C-17
IPT members. This will be accomplished by weekly transfers of primary SSIPT
IMP/IMS networks to the C-17 SPO via the C-17 MIS and to MDA SSIPT schedule
integration team via the MDA primary integration data base (currently VM6).

4.3 Flexible Sustainment

(DI-MISC-80508, SEQ 0004)

43.1 The contractor shall assist the program office in the development and
implementation of an effective Flexible Sustainment program. In accomplishing this
task, the contractor shall be required to thoroughly analyze C-17 prime contract
requirements and DoD regulations, policies and procedures to ensure that an optimal,
workable strategy is developed for government implementation. The contractor may
perform comparative analysis of depot organic versus Interim Contractor Support (ICS)
CLS or a mix of depot support solutions. Flexible sustainment planning intends to
maintain and support the C-17 while the government depot structure is evolving. The
contractor shall assist the government and prime contractor to develop a total program
solution blending commercialized approaches with existing military systems.

4.3.2 The contractor shall be required to accomplish analyses, write reports, recommend
actions, or perform any related tasks that provide Air Force logisticians the capability to
conduct a process to evolve and establish maintenance/support concepts, plans, and
requirements for the depot maintenance during the life of the system or equipment. The
integration of depot maintenance planning includes these tasks:

4.3.2.1 review the depot maintenance source of repair analysis to determine final depot
capability.

4.3.2.2 Analyze and assist in the identification of requirements for flexible sustainment,
and CLS.

4.3.2.3 Analyze and assist in the identification of facilities and training requirements.

4.3.2.4 Assist in the preparation of flexible sustainment SOW and CDRL requirements to
ensyre comprehensive and integrated procurement.

43.2.5 Analyze and assist in the identification of support equipment requirements
including ATE reparables.

4.3.2.6 Analyze and assist in the identification of technical order requirements.
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4.3.2.7 Analyze and assist in the identification of software development efforts including
size, complexity and interface requirements for each depot reparable item.

4.3.3 The contractor shall maintain, provide reports, and analyze the data available in the
C-17 Systems and Logistics Integration Capability (SLIC) LSA database to track, by
depot reparable, the logistics elements required to establish the organic depot capability
for the item.

4.4 Computer Resources

The contractor shall be required to accomplish analysis, write reports, and
recommend actions to ensure that quality computer software support requirements are
identified and acquired in a timely, effective, and cost affordable manner. (DI-MGMT-
80368, SEQ 0002, DI-MISC-80508, SEQ 004)

4.4.1 Software Support Planning

The contractor shall perform identification, evaluation, and justification of
software life cycle support concepts. At a minimum, this shall include evaluation of
system and software support requirements and implementation plans for the C-17
Avionics Integrated Support Facility (AISF).  Supporting activities shall include
recommendations for organic or contractor support, requirements analysis, software cost
analysis, trade-off studies, technical feasibility, and schedule analysis.

4.4.2 Software Risk Management

Identify, develop, and track software cost, schedule, and technical risk indicators
to provide management visibility. Perform analysis of indicators, identify risk, and make
recommendations for risk mitigation.

4.4.3 Software Evaluation

Plan and perform evaluations of software development and related products,
processes, and practices. Review for adherence to requirements for quality and other
logistics objectives.  Assess adequacy of corrective action program and make
recommendations.

4.44 Plans and Documentation

Generate, review, and provide computer resource inputs to program software and
logistics plans and proposals. Review software and software related documentation for
adherence to requirements, quality, and other supportability and maintainability
objectives. Identify deficiencies and provide recommendations.
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4.4.5 Engineering Change Proposal (ECP), Contract Change Proposal (CCP), Program
Task Plan (PTP) and Retrofit Processing/Tracking

The contractor shall accomplish all necessary tasks and provide logistics analysis
support as required for the review, analysis, tracking, and administration of PTPs, ECPs,
CCPs, waivers, deviations, time compliance technical orders (TCTOs), and other retrofit
actions from initiation within the C-17 SPO through final disposition. (DI-MGMT-
80368/T, SEQ 0001)

4.5.1 The contractor shall coordinate with the prime contractor for schedule and
availability of draft TCTO and information. Ensure that all TCTO comments are
incorporated and assist in resolving any TCTO problems. Monitor activities during
TCTO and assist in resolving any TCTO problems. Process TO changes and TCTO:s.
Support validation and verification of assigned TCTOs.

4.6 Technical Order Analysis

The contractor shall accomplish all tasks necessary and provide data and logistics
technical analysis support for tracking, and administering the acquisition of C-17
technical data. (DI-MISC-80508, SEQ 0004)

4.6.1 Review and perform technical evaluations of contract change proposals/engineering
change proposals for required technical order data support in accordance with Air Force
directives.

4.6.2 The contractor will provide analytical and technical support for the C-17 Technical
Order sub-IPT. This will include maintaining automated tracking systems, integrating the
existing tracking system with the SPO Logistics Management System, receipt and
processing of CFAE/CFE notices, use of government word processing equipment for
preparing various documents, and input and output to the C-17 MIS.

4.6.3 Assist in the areas of organizational, intermediate, depot, flight manuals, and
TCTOs, as required to ensure development/delivery schedules are within established
parameters. Identify technical order related problems in these areas.

4.6.4 Establish, maintain, and control access to a technical order library for use by the C-
17 SPO, in accordance with AFR 8-2 and TOs 00-5-1, 00-5-2, and 00-5-15. The
technical order library shall contain technical orders directly and indirectly applicable to
the.maintenance, operation, and deployment of the C-17 weapon system and associated
equipment and activities in accordance with SPO requirements.

4.6.5 Attend prime contractor and vendor in-process reviews (IPR), verification and
validation reviews, and other meetings to assist in the evaluation of contractor
performance against established schedules and procedures and make recommendations.
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4.6.6 Attend crisis management team meetings. Assist in the preparation of interim
operational supplement and technical order page supplements.

4.7. Other Integrated Logistics Support Activity

(DI-MISC-80508, SEQ 0004)

other IPTs, as required, for all ILS elements and mission essential items required to
ensure that the C-17 is developed and produced as a supportable and supported weapon
system. ILS elements covered are:

|
|
L 4.7.1 The contractor shall provide technical support to the C-17 Chief of Logistics, and

A. Maintenance Planning

B. Manpower and Personnel
C. Supply Support

D. Support Equipment

E. Post Production Support
F. Technical Data

G. Training and Training Support

H. Computer Resources
I Facilities
I Packaging, Handling, Storage, and Transportation

K. Design Interface to Include:
(1) Reliability, Maintainability, and Availability (RM&A)
(2) Logistics Support Analysis (LSA)
R 3) Warranty and Warranty Management
(GY) Interim Contractor Support (ICS)

5 Life Cycle Cost (LCC)
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472 Under this task, contractor activity shall include development, analysis, and
updating of plans to include C-17 Integrated Logistic Support Plan, C-17 Warranty
Administration Plan, O&I Level Transition Management Plan, RM&A Plan, Depot
Maintenance Activation Plan, ICS Plan and the weapon system master plan. Also
included is review and comment on C-17 prime contractor provided plans.

4.7.3. The contractor shall establish, maintain, and control access to an O&I level line
replaceable unit (LRU) transition management process. Interface will include SATAFs,
HQ AMC, prime contractor and vendors, AETC, and SA-ALC.

4.7.4 The contractor shall receive quarterly LSA data tapes from the prime contractor and
process the data using SLIC software program. The contractor shall be required to
produce standard LSA output reports and ad hoc queries, as required, to support Air
Force requirements.

475 The contractor shall participate and assist the government in functional
configuration audit/physical configuration audit (FCA/PCA) logistics related activities.
The contractor shall evaluate FCA/PCA related integrated logistics support and make
recommendations to the C-17 Chief of Logistics or designated IPT leads. The contractor
shall participate in FCA/PCA meetings as required to perform this task.

47.6 The contractor shall evaluate C-17 logistics data collection, management and
analysis systems to make recommendations on what could or should be improved to
provide better support.

477.7 The contractor shall evaluate and make specific recommendations concerning user
generated data on the C-17. This effort should focus on the kinds of data being collected
to assure its utility to the analysts, the reliability of the C-17 components, and the
maintainability achievements at the O&I levels.

478 The contractor shall review C-17 warranty related data and extract/collect
applicable information, as designated by the C-17 Chief of Logistics or appropriate IPT
leads, and shall maintain the information in a SPO approved database on government
equipment.

4.8 Interfaces and Meetings

The contractor shall attend program reviews, and various other meetings as listed
below, and provide technical assessments of action items with respect to logistics
requirements. The contractor shall interface as required with Air Force prime contractor
and other personnel designated by the Air Force. The contractor shall develop summary
information on the activities, action items, conclusions, and recommendations related to
meetings, reviews, and audits. Contractor shall provide minutes of all meetings, as
directed. (DI-MGMT-80368, SEQ 0002)
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A. Readiness Reviews
B. Program Management Reviews

C. Support Equipment Reviews

D. Site Activation Conferences

E. Pre-SERD Reviews

F. Logistics Support Analysis Reviews
G. Maintenance Capability Assessments

H. Flexible Sustainment

|

|

[

I. Technical Order In-Process Reviews, Validations, Verifications and other applicable
meetings

J. Post Production Support Meetings

K. FCA/PCA Integrated Process Team Meetings

L. Software working groups and technical interchange meetings

M. Other meetings in support of ILS activities as request by Chief of Logistics or IPT
leads

N. Crisis Management Team Meetings

4.9 Briefing Support

The contractor shall assist in the preparation of briefing material. This shall
include compiling background information, organizing the information, writing the
information in briefing format, preparing talking papers and providing backup
information as required. (DI-ADMIN-81373, SEQ 0001)

4.10 Travel Requirement

The contractor shall perform travel as required to participate in meetings, reviews,
and audits, and to perform research necessary in accomplishment of assigned tasks.
Travel will be performed only as approved by ASC/YCLP. Contractor shall submit a trip
report after each trip. Estimated projected visits for all logistics functions except logistics
program networks are as follows: (DI-MGMT-80368, SEQ 0002)
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5.0 DATA/REPORTS AND OTHER DELIVERABLES

Data/reports and other deliverables shall be delivered in accordance with the contract data
requirements list (CDRL) DD Forms 1423. (DI-ADMIN-80447, SEQ 0003 and DI-
MGMT-80368, SEQ 0002)

6.0 GENERAL INFORMATION

6.1 Work Location

Accomplishment of tasks required by this task order will require work at the C-17
SPO; the logistics support contractor’s site; and at various contractor, subcontractor, and
Air Force facilities located throughout the United States. All administrative support shall
be the responsibility of the contractor.

6.2 Contractor Relationships/Supervision

6.2.1 In interaction and dealings with system contractors/subcontractors, the contractor
shall perform work for investigation purposes only. The contractor shall not provide
direction or otherwise interject himself or herself unilaterally into government/system
contractor/subcontractor relationships. The contractor shall not be under the direct
supervision of Air Force personnel

6.2.2 The contractor shall not establish files and/or computer software or systems outside
the C-17 SPO, except those specifically authorized for use in the development or revision
of programs approved for development or revision by the C-17 SPO. SPO files shall be
the official source of data and shall not be duplicated. Computers shall not be procured
for the accomplishment of these tasks. All data files shall be maintained in the C-17 SPO
work area unless otherwise directed by the C-17 SPO. This is in no way intended to
restrict the contractor in the management actions of his or her internal business. The
intent is to provide complete compatibility within the SPO for purposes of continuity
when changing contractors and for efficiency in daily business.

7.0 COGNIZANT OFFICE

The contract management point of contact is Keith Edwards, Functional Area
Evaluator, ASC/YCLP, (513) 255-6582, Wright-Patterson AFB OH 45433-6503.
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Logistics Advisory and Assistance Services - Follow-on Contract Support
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f.  SPECIAL ACCESS INFORMATION X |n.  REQUIRE A COMSEC ACCOUNT X
9. NATO INFORMATION > |i. HAVE TEMPEST REQUIREMENTS p%4
h. FOREIGN GOVERNMENT INFORMATION X j. HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS e
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12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security
Manual or unless it has been approved for public ‘e by appropriate Government authority. Proposed public releases 2 submitted for approval prior to release
D Direct Through (Specityl:

ASC/PA

1865 4th Street, Room 240
Wright-Patterson AFB, Oh 45433-7129

to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense {Public Affairs) for review.
In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classification guidence need for this classified effort is identified below. If any difficulty is encounteredin applying this guidance or if any
other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the
classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified
betow. Pending final decision, the information involved shall be handled and protected at the highest levet of classification assigned or recommended. (Fill in as appropriate for the classified

effort. Attach, or forward under sep c P any di it eference herein. Add additional pages as ded to provide plete g )

a. Ref Blk 10e(2): General Intelligence Material / Foreign Disclosure applies. See Addendum.
b. Ref Blk 10j: FOR OFFICIAL USE ONLY (FOUO) applies. See Addendum.

c. Ref Blk 11a: Releasing Contractor or Government activity will furnish complete classification guidance for the service to be
performed. Contractor performance is restricted to ASC/YC (C-17 SPO), Building 558, 2590 Loop Road West, Wright-Patterson
AFB, Oh 45433-7142.

d. Ref Blk 11a: The notification of Government security activity/visitor group agreement applies. See contract clause for details.
e. The National Industrial Security Program Operating Manual (NISPOM), January 1995, applies to this contract.
f. The Functional Area Chief (contract monitor) for this contract is Ms. Marjorie Radford, ASC/CDSY, 937-255-1783x4658.

g. The Functional Area Evaluator (program manager) for this contract is Mr. Keith Edwards, ASC/YCLP, 937-255-6582.

14. ADDITIONAL SECURITY REQUlREMENTS. Requirements, in addition to ISM requirements, are established for this contract. (/f Yes, identify l I Yes I hid I No

the pertinent contractual cl in the d itself, or provide an appropriate statement which identifies the additional requirements. Provide
& copy of the requii to the cogni: ity office. Use Item 13 if additional space is needed)
15. INSPECTIONS. Eiements of this contract are outside the inspection responsibility of the cognizant security office. (If Yes, identify specific l X I Yes l ' No

areas or elements carved out and the activity responsible for inspecti Use Item 13 if additional space is needed.)

Ref Blk 11a: ASC/SYSPC will have oversight.

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguarding the classified
information to be released or generated under this classified effort. All questions shall be referred to the official named below.

a. TYPED NRME OF £ERTIFYING OFFICIAL b. TITLE c. TELEPHONE (include Ares Code)
Lyt Jordaa ™ Contracting Officer 937-255-7003x4652
d. ADDRESS (finclude Zip Code) 17. REQUIRED DISTRIBUTION

/

ASC/CDS a. CONTRACTOR
2275 D Street, Bldg 16, Room 129 A S C / SYC b. SUBCONTRACTOR
Wright-Patterson AFB, Oh 45433-7233 d N PX | c. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR

(1
e. SIGNATUR (‘OORD M A'”O;'\ d. U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
v i [
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ADI'™NDUM TO DD FORM 254
22 October 1996

GENERAL INTELLIGENCE MATERIAL/FOREIGN DISCLOSURE

1. Special Requireinents for General and Foreign Intelligence Material. In addition to the
requirements and controls for classified material, the Director, Central Intelligence, sets up
additional requirements and controls for intelligence in the possession of contractors. The

contractor must: -

a. Maintain control of all intelligence materials released in his or her custody in accordance
with DOD 5220.22-M, the National Industrial Security Program Operating Manual (NISPOM),
January 1995, paragraphs 5-200, 201 and 202 for control. Contractors agrees that all intelligence
material released, all reproductions and other material generated (including reproductions) are
the property of the US Government. -

b. Maintain control of all reproduced intelligence data in the same manner as the original.

c. Destroy intelligence materials in accordance with approved methods identified in the
NISPOM.

d. Restrict access to those individuals with a valid need-to-know who are actually providing
services under the contract. Further dissemination to other contractors, subcontractors, or other
government agencies and private individuals or organization is prohibited unless authorized in
writing by the Contracting Officer’s Representative (COR) with prior approval of
ASC/NAIC/POA. '

e. Not release intelligence data to foreign nationals or immigrant aliens, regardless of their
security clearance or contract status, without advance written permission from the COR, Foreign
Disclosure Policy Office (ASC/SYSR), and ASC/NAIC/POA.

f. Ensure that each employee having access to intelligence material is fully aware of the
special security requirements for this material.

2. Returning Intelligence to the Air Force. Contractors must return intelligence-data to the
COR at the termination or completion of a contract unless the COR has provided written
approval for the contractor to retain for an additional two years. If retention is required beyond
the two year period, the contractor must again request and receive written retention authority
from the COR. If the COR grants retention authority, he or she must provide a copy of the
written approval to ASC/NAIC/POA.

3. Release of Classified and Unclassified Information to Foreign Government and Their
Representatives. Any military activity or defense contractor receiving a request from a foreign
government or a representative thereof, for intelligence data about this program, shall forward the
request to ASC/SYSR and ASC/NAIC/POA. Information released under Foreign Military Sales
(FMS) must comply with the specific USAF disclosure guidance issued for the specific FMS

customer.
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ADDENDU . TO DD FORM 254
21 August 1996-
USE OF SPECIAL INTELLIGENCE MARKINGS

1. Authorized Control Markings of Intelligence Information

a. "Dissemination and Extraction of Information Controlled by Originator (ORCON)".

This marking is used only on classified intelligence that clearly identifies or would reasonably
permit ready identification of intelligence sources or methods that are particularly susceptible to
countermeasures that would nullify or measurably reduce their effectiveness. It is used to enable the
originator to maintain continuing knowledge and supervision of the further use of intelligence beyond the
original dissemination. This control marking may not be used when an item of information will
reasonably be protected by use of any other markings specified herein, or by the application of the "need-
to-know" principle and safeguarding procedures of the security classification system. ‘

b. "Not Releasable to Foreign Nationals (NOFORN)"

This control marking is used to identify classified intelligence material that may not be released
in any form to foreign governments, foreign nationals, or non-US citizens without permission of the US
Government originator, and then only when released in compliance with the National Disclosure Policy.

c. "Authorized for Release to (Name of country(ies)/international organization"

This marking is used to identify classified intelligence material that the US Government
Originator has predetermined to be releasable or has been released through established foreign disclosure
channels to the indicated country(ies) or organization.

2. Procedures Governing Use of Control Markings

a. Any recipient desiring to use intelligence in a manner contrary to the restrictions established by
the control markings set forth above, shall obtain the advanced permission of the originating agency.
Such permission applies only to the specific purposes agreed to by the originator and does not
automatically apply to all recipients. Originator will ensure that prompt consideration is given to
recipients' requests, with particular attention to reviewing and editing if necessary, sanitized or
paraphrased versions to derive a text suitable for release subject to lesser or no control markings.

b. The control markings authorized above shall be shown on the title page, front cover, and other
applicable pages of documents, incorporated in the text of electrical communications, shown on graphics,
and associated (in full or abbreviated form) with data stored or processed in automatic data processing
systems. The control markings also shall be indicated by parenthetical use of the markings abbreviations
at the beginning or end of the appropriate portions. If the control markings apply to several or all
portions, the document may be marked with a statement to this effect rather than marking each portion
individually.

c. The control markings in paragraph one (1) shall be individually assigned at the time of
preparation of intelligence products and used in conjunction with security classifications and other
markings specified by EO 12958 and its implementing ISOO Directive. The markings shall be carried
forward to any new format in which the same information is incorporated including oral and visual
presentations.

Current Guidance
Implementation of DCID 1/7, 16 Apr 96, Postponed.
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ADDENDUM TO DD FORM 254

23 March 1998

FOR OFFICIAL USE ONLY (FOUO)
" The following procedures will be used to protect FOR OFFICIAL USE ONLY (FOUO) information.

1. HANDLING: Access to FOUO material shall be limited to those employees who need the material to do their jobs. 'fhe FOR '
OFFICIAL USE ONLY marking is assigned to information when created by a DOD User Agency. FOR OFFICIAL USE ONLY is
not a classification, but requires extra precautions to ensure it is not released to the public.

2. MARKING:

a. Mark an unclassified document containing FOUO information "FOR OFFICIAL USE ONLY" at the bottom of each page
containing FOUO information and on the bottom of the front page or front cover (if any) and on the back of the last page and on
the back cover (lf any).

b. In aclassified document, mark:

(1) An individual paragraph that contains FOUO, but not classified information, by placing "(FOUO)" at the begmnmg of
the paragraph

(2) The top and bottom of each page that “has both FOUO and classified information, with the highest security classification
of the information on that page.

(3) "FOUO" at the bottom of each page that has FOUO information but is not classified..

(4) If a classified document also contains FOUO information or if the classified material becomes FOUO when declassified,
place the following statement on the bottom of the cover or the first page, under the classification marking: “NOTE: If
declassified, review the document to make sure material is not FOUO and not exempt under AFI 37-131 before public

release.

c. Mark other records, such as computer print outs, photographs, films, tapes, or slide 'FOR OFFICIAL USE ONLY" so that
-the receiver or viewer knows the record contains FOUO information.

o d ' Mark each part of a message that contains FOUO information. Unclassified messages containing FOUO information must
show the abbreviation "FOUO" before the test begins.

e. Make sure that documents that transmit FOUQ materials call attention to any FOUO attachments.

3. STORAGE: To safeguard FOR OFFICIAL USE ONLY records during normal duty hours, place them in an out-of-sight
location if your work area is accessible to persons who do not have a valid need for the information. After normal duty hours, store
FOUO records to prevent unauthorized access. File them with other unclassified records in unlocked files or desks when normal
internal building security is provided. When there is no internal security, locked buildings or rooms usually provide adequate after-
hours protection. For additional protection, store FOUO material in locked containers such as file cabinets, desks, or bookcases.
Expenditure of funds for security containers or closed areas solely for the protection of FOUO data is prohibited.

4. TRANSMISSION: FOUO material shall be transmitted by the same methods as other UNCLASSIFIED material. Discussion of
FOUO materigl on the telephone is authorized if necessary for performance of the contract. FOUO information may be transmitted
over telephone lines in digital form, by telecopies, or by other commercial teletype lines without encryption.

5. RELEASE: FOUO information may be released only to DoD components, officials of DoD component, and other DoD
contractors when needed to conduct official DoD business.

6. DESTRUCTION:. When no longer needed, FOUO information may be disposed of by any method which will preclude its
disclosure to unauthorized individuals.




Page 1 of 4 Secti

Computer Generated ions are obsolete 1 of 1

DD Form 1423-1, JU 90 Page _ 1 of _1 Pages

CONTRACT DATA RFQUIREMENTS LIST F~rm Approved
(1Dat  :m) .B No. 0704-0188 ‘
Public reporting burden for this collection of inf ion is esti d to ge 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate of
any other aspect of this collection of information, including suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,
Dir for inf ion Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget,
Plperwod( Reduction Pro;oct (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses, Send compieted form to the
Issuing C. g Officer for the Contract/PR No. listed in Block E. ’
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TOP ™ OTHER ADMN
D. SYSTEM/ITEM E. CONTRACT / PR NO. F. CONTRACTOR ‘
F33657-D-2008/0023 - | u3 FORD
1. DATA ITEM NOj 2. TITLE OF DATA ITEM 3. SUBTITLE ’
Presentation Material
AQ0001 l
4. AUTHORITY (Data Acquisition Document No.) 'SI‘ gg?{TRSgTD %%:ES%NZ%E SOW P 6. REQUIRING OFFICE
, ara
DI-ADMN-81373/T 4.9 ASC/YCLP ‘
7. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED 14, DISTRIBUTION '
LT BLK16 BLK16
b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT l
SUBMISSION a. ADDRESSEE Drat Final
ra
N/A BLK16 Reg Reprol
16. REMARKS ASC/YCLP 0 0 1]
a. Block 4: DID is tailored as follows: Contractor ‘
format acceptable.
b. Blocks 10, 12 & 13: To be submitted as requested 1
by the Government. l
c. Viewgraphs, photographs, slides or electronic \
equivalent is acceptable.
) |
15. TOTAL > 0 0 1|
G. PREPARED BY H. DATE I. APPROVED BY J. DATE ‘
ORAH FOX-POWELL/pm p 01-FEB-99 yLARRY E. ERIKfEN : 01-FEB-99 1
; Previous edith ‘
1

on J ExhibilA

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE




Page 2 O &84, p€CLlON J, nxnloTA
CONTRACT DATA P~QUIREMENTS LIST ~orm Approved '
(1 De. .tem) MB No. 0704-0188
Public reporting burden for this ion of int ion is d to average 110 hours per responsa, including the time for reviewing instructions, searching existing
data sources, gathering and ining the data needed, and completing and reviewing the collection of inf ion. Send s regarding this burden estimate or
any other aspect of this on of int h ing suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,

Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204. Arfington VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Piease DO NOT RETURN your form to either of these addresses, Send completed form to the
Goverment-issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TOP ™ OTHER MGMT
D. SYSTEM/ ITEM E. CONTRACT / PR NO. F. CONTRACTOR
- F3365'7-D-2008/0023 - HJ FORD - 17. PRICE GROUP
2. TITLE OF DATA ITEM 3. SUBTITLE

1. DATA ITEM NO.

Status Report

A0002
4. AUTHORITY (Data Acquisition Document No.) §I‘ Cg?{TRSCT FEI:EI{ES%NZC:? oW P 6. REQUIRING OFFICE
A, RD , S ara
DI-MGMT-80368/T 4.4 - 5.0 ASC/YCLP
7. DD 250 REQ 9. DIST STATEMENT [10. FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED 14, DISTRIBUTION
LT BLK16 BLK16
b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE Draft Final
N/A BLK16 Reg |Repro
16. REMARKS ASC/YCLP 0 1 0
a. Block 4: Contractor format acceptable. ASC/CDSY 0 1 0
b. Block 10: Minutes due 5 working days after the
conference/meeting. Trip Reports due 3 days after
completion of trip.
¢c. Block 12: First submittal due at the end of the
first full month after contract order award.
d. Block 13: Subsequent submittals due by the 15th
of each month after first submission.
e. Block 14: CDSY requires Status Report only.
-
15. TOTAL ~——> 0 2 0
G. PREPARED BY H. DATE . APPROVED BY J. DATE
RAH FOX-POWELL/pm 01-FEB-99 C?LARRY E. ERIKSEN 01-FEB-99
€
b ) Dy /M ary A E o
4 ®

Computer Generated

vious editions are obsolete

DD Form 1423-1, JUN 90

Page _l of __1_ Pages

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

18. ESTIMATED
TOTAL PRICE




rage 9 Ol &4, DECLLIOIL J o I.AI1L01 L

if Computer Generated # Previous editions are obsolete

DD Form 1423-1, JUN 90 Page _ 1 of __1 Pages

CONTRACT DATA P~QUIREMENTS LIST ~orm Approved l
(1D .tem) JB No. 0704-0188 l
Public reporting burden for this collection of inft ion is estimated 10 ge 110 hours per response, including the time for reviewing ir ions, hing existing
data sources, gathering and ining the data and completing and reviewing the collection of inf ion. Send 1ts regarding this burden estimate or
any other aspect of this coliection of information, including suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses, Send completed form to the
Goverment-issuing Contracting Otficer for the Contract/PR No. listed in Block E. ‘
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TDP ™ OTHER ADMN
D. SYSTEM/ ITEM E. CONTRACT / PR NO. F. CONTRACTOR |
. - ’ F33657-D-2008/0023 HJ FORD 17. PRICE GROUP
1. DATA ITEM NOJ 2. TITLE OF DATA ITEM 3. SUBTITLE |
A0003
| 'Final Report '
4. AUTHORITY (Data Acquisition Liocument No.) §I‘ gglil(TRcl)\glr) FI;IE]ERFEB%%CZE SOW P 6. REQUIRING OFFICE 18. ESTIMATED
, ara
DI-ADMN-80447/T 5.0 ASC/YCLP ‘ TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED 14. DISTRIBUTION !
DD ONE/R BLK16
b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT l
SUBMISSION a. ADDRESSEE Dratt Final
ra
A N/A BLK16 Reg [Repro
16. REMARKS ASC/YCLP 0 2 o [
a. Block 4: DID is tailored as follows: Contractor ASC/CDSY 0 1 0 ‘
format acceptable.
b. Blocks 12 & 13: ‘
(1) Report due 15 days prior to contract order l
completion. ’
{(2) Government approval/disapproval due 5 days prior ‘
to contract order completion. If disapproved,
resubmit 5 days after receipt of Government comments. l
) |
15. TOTAL —~—~> 0 3 0 l
G. PREPARED BY H. DATE . APPROVED BY J. DATE l
DEBORAH FOX-POWELL/pm 01-FEB-99 COL, LARRY E. ERI SE\N 01-FEB-99 l
M :Z;L[ //».V/ : M4 (f, ]
1




rage 4 or 4 oecitlon J,

Balllioua

CONTRACT DATA PEQUIREMENTS LIST

Form Approved

(1. .ltem) __ OMB No. 0704-0188
Public reporting burden for this ion of infc jon is esti to ge 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and pleting and reviewing the collection of inf ion. Send s regarding this burden estimate or
any other aspect of this ) of inf ion, including suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,

Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses, Send compisted form to the

Goverment-issuing Contracting Otficer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TDP ™ OTHER MISC
D. SYSTEM/ ITEM E. CONTRACT / PR NO. F. CONTRACTOR '
- F33657-D-2008/0023 HJ FORD -
1. DATA ITEM NO§ 2. TITLE OF DATA ITEM . 3. SUBTITLE ,
20004 Technical Report - Study/Services
4. AUTHORITY (Data Acquisition Document No.) ST gcs)?(T RS% %%FES%NZCBE SOW P 6. REQUIRING OFFICE ‘
' aras
DI-MGMT-80368/T 4.2 -50 ASC/YCLP |
7. DD 250 REQ 9. DIST STATEMENT |10. FREQUENCY 12. DATE OF FIRST SUBMISSION
REQUIRED 14. DISTRIBUTION '
LT BLK16 BLK16
b. COPIES
8. APP CODE N/A 11. AS OF DATE 13. DATE OF SUBSEQUENT ,
SUBMISSION a. ADDRESSEE Draft Final
N/A BLK16 Reg Reprol
16. REMARKS ASC/YCLP 0 1 0
a. Block 4: Contractor format acceptable. l
b. Blocks 10, 12 & 13: Report shall be submitted l
upon completion of study/service.
" |
15. TOTAL > 0 1 0 '
G. PREPARED BY H. DATE I. APPROVED BY J. DATE l
DEBORAH FOX-POWELL/pm 01-FEB-99 COL LARRY E. ERIKSEN 01-FEB-99
- [4
DD Form 1 423_1’ JUN/ 90 Computer Generated /,Prevnous editions are obsolete Page 1 of 1 Pages ’
i

17. PRICE GROUP

18. ESTIMATED
TOTAL PRICE




